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EPA Contract Number: EP-C-08-0l0 


Contractor: Scientific Consulting Group, Inc. (SCG) 

EPA Work Assignment Number: 03-06 


TITLE: Outreach Products and Activities for Radio Frequency Identification 
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PERIOD OF PERFORMANCE: Date ofIssuance through November 30,2012 

WORK ASSIGNMENT COR: 

ALTERNATE WA COR: 

PROJECT OFFICER COR: 

BACKGROUND 

John McKernan 

EPA/ORDINRMRL/IO/ETAV 

26 W. Martin Luther King Drive, MS208A 

Cincinnati, OR 45268 

Tel: (513) 569-7415 

Fax: (513) 569-7680 

McKernan.J ohn@epa.gov 


Abby Waits 

EPA/ORDINRMRL/IO/ETAV 

26 W. Martin Luther King Drive, MS208A 

Cincinnati, OR 45268 

Tel: (513) 569-7884 

Fax: (513) 569-7680 

Waits.abby@epa.gov 


Verla Sutton-Busby 
Mail Code: 8l02R; 41165 

Tel: (202) 564-6808 

Fax: (202) 565-2910 

Sutton-busby.verla@epa.gov 

The objective of this Performance Work Statement (PWS) is to develop outreach 
materials and conduct technology transfer activities to disseminate information on the 
performance of environmental monitoring technologies that provide data to identify and 
enumerate hazardous chemicals and materials being transported across international 
borders and within the United States. There are thousands of shipments of hazardous 
wastes that enter the United States each year. These shipments contain materials that 
may be hazardous to human health and the environment and that must be properly 
handled, recycled, or disposed of according to appropriate regulatory standards. EPA 
Region 6 has identified the need for effective and timely methods for tracking cross



 2

particular gap exists in EPA’s ability to track shipments of hazardous wastes originating 
in the Mexico border zone and crossing into the United States.  This is important in light 
of the significant amount of trade taking place between the southwestern United States 
and Mexico.  For example, Texas leads all U.S. states in surface trade with Mexico with 
$10.1 billion in trade.  In 2010, Texas became the first state to do more than $100 billion 
in trade with a foreign nation, Mexico, reaching $114 billion in total bilateral trade.   
 
In support of this need, the EPA Environmental Technology Verification (ETV) Program 
verified the performance of two radio frequency identification (RFID) devices for 
tracking hazardous waste shipments across international borders (published September 
2009).  It is anticipated that monitoring technologies such as these will provide much 
needed information on the location, quantity, and type of environmental pollutants being 
transported.  This information could help local, state, and regional representatives make 
informed decisions during chemical/material releases from transportation incidents, and 
assess potential risks to humans through exposure to contaminated air, soil, and water.  
The time saving benefit from using RFID technology will also assist with cross-border 
movement of goods and reduce emission from idling trucks.  A key component in these 
efforts is the dissemination of information on the availability and performance of RFID 
technology, including those tested by the ETV Program.   
 
PURPOSE 
 
The purpose of this work assignment is to define support needed to develop outreach 
materials and conduct technology transfer activities for advanced environmental 
monitoring technologies, such as the RFID devices.  All information presented through 
these outreach activities shall be based upon the results of ETV verification testing of 
RFID devices for identifying and enumerating hazardous chemicals/materials being 
transported across international borders—these results can be found in the ETV 
verification reports and statements (available at http://www.epa.gov/nrmrl/std/etv/vt-
ams.html#radio).  Outreach activities will serve to disseminate the results of the 
verification tests in written and verbal forms and inform stakeholders, such as local, state, 
and regional officials, about the verified technologies and their applicability to 
transportation-related releases of chemicals/materials to water sources, air, and soil. 
 
Under this work assignment, contractor support shall be needed to: 
 

· Finalize the draft presentation on RFID technology verification results for posting 
to EPA and other web sites, and for presentation at designated events 

· Arrange a presentation (eg., a platform, poster or display exhibit) of RFID results 
from verified RFID technologies at relevant national/international events 

· Conduct technology transfer webinars to disseminate RFID verification 
information to targeted audiences.   

 
TASK DESCRIPTIONS 
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The contractor shall furnish all personnel, material, equipment, and services necessary to 
perform the work outlined in the following tasks and subtasks. 
 
Oversight of this work assignment will be provided by the EPA WA COR and/or EPA 
technical lead(s).  EPA Region 6 technical expert(s) will be identified by the EPA WA 
COR via technical direction once the contractor’s work plan has been approved.  The 
EPA WA COR and EPA technical lead(s) and expert(s), as assigned, shall receive copies 
of all deliverables under these tasks.  Once confirmed, date(s), topic, and targeted 
location (as applicable) for event-specific outreach activities will be provided to the 
contractor via technical direction from the EPA WA COR.    
 
TASK 1: Prepare Work Plan 
 
The contractor shall prepare a work plan and cost estimate in accordance with the terms 
and conditions of the contract.  The contractor’s work plan should contain a break-out 
clearly specifying estimates (LOE, ODCs, etc.) associated with performing each of the 
Tasks 1 through 4 (and subtasks) as outlined in this PWS. 
  
TASK 2: Work Assignment Kick-Off Meeting 
 
A work assignment kick-off meeting shall be conducted between the contractor project 
team, the EPA WA COR, and EPA Region 6 technical expert(s) to discuss project 
planning, details, activities, and timelines.  The kick-off meeting shall be conducted via 
conference call within two (2) weeks of work assignment being approved.  The contractor 
shall develop meeting minutes, including key discussion points, action items, and a 
schedule, and provide to the EPA WA COR. 
 
The contractor shall also participate in periodic calls (approximately bi-monthly) with the 
EPA WA COR and/or EPA technical expert(s) to discuss progress and relevant technical 
issues related to the work assignment tasks. 
 
TASK 3: Presentation Preparation and Finalization 
 
Under the previous work assignment (EP-C-08-010, WA #1-06), the contractor delivered 
a draft technical presentation to be used for presenting on the ETV RIFD verification 
results at informational meetings/training sessions/webinars, etc. (see Appendix A of this 
PWS for the current draft presentation).  Under this task, the contractor shall coordinate 
with the EPA WA COR and EPA Region 6 technical expert(s) to update as necessary 
based on recent information, address comments received on, and finalize the presentation.  
As previously stated, any revisions to the presentation shall be based upon the results of 
ETV verification testing of RFID devices (see http://www.epa.gov/nrmrl/std/etv/vt-
ams.html#radio).  The contractor shall provide the presentation in the following general 
formats:  a detailed version suitable for informational workshops, training sessions, or 
webinars; and an abbreviated version (15-20 slides) appropriate for presenting at 
technical conferences/meetings).  The materials should be appropriate for the intended 
audience(s), which may include stakeholders; local, state, regional, and federal 



 4

government agencies; border patrols officers; highway transportation associations; 
enforcement/compliance officials; and others.  The presentation materials shall be 
prepared in both English and Spanish language versions.  In any materials discussing 
ETV-verified RFID products or other technologies, the products and/or vendors shall not 
be ranked in order of performance results.  As needed, the contractor also shall provide 
graphics development and support to make final presentation materials visually 
appealing.  
 
The contractor shall provide final draft version(s) of the presentation materials to the 
EPA WA COR and/or EPA technical expert(s) for review, and approval (by the EPA WA 
COR).  All final products shall be subjected to technical and quality assurance review by 
the participating vendors, contractor staff, EPA, and expert peer reviewers, as 
appropriate. Any limitations to the data shall be addressed and discussed in the products, 
as appropriate. A peer-review process of at least 2 external experts shall be conducted by 
the contractor, collecting peer review feedback similar to that collected from the EPA 
peer review process using the Technical Manuscript Review Form (see Appendix B).  
The reviews shall assure that the products meet the needs of potential technology users 
and stakeholders such as local, state, regional, and federal officials.  Based on feedback 
from the reviewers, the presentation materials shall be finalized. 
 
Final electronic copies of all presentation materials, with related peer-review forms and 
comments, shall be sent in source file (e.g., MSWord 2007 PowerPoint) and Adobe 
Portable Document (.pdf) formats.  The contractor shall also develop 508-compliant .pdf 
(and source) files or .html versions of the final presentation materials for inclusion on 
EPA web sites. 
 
TASK 4: Outreach and Data Dissemination Activities 
 
TASK 4.1: Presentation at Technical Conference/Meeting  
 
The contractor shall arrange for presentation of the RFID verification results at a 
technical conference/meeting.  Based on expertise criteria provided by the EPA WA 
COR and EPA technical expert(s), the contractor shall obtain an expert speaker to present 
at the meeting based on the presentation materials finalized under Task 3 above.  Criteria 
for and selection of the expert speaker will be provided via written technical direction 
from the EPA WA COR. The contractor’s work plan shall include estimates to provide 
all costs associated with obtaining the expert speaker, including travel arrangements and 
event registration, as necessary.   
 
The EPA’s SmartWay Program co-sponsors a number of  meetings throughout calendar 
year 2012 on shipping and hauling throughout the U.S. (e.g. the Mid-America Trucking 
Show or MATS).  These conferences cover areas of international trucking trade, and 
include the target audience (e.g., trucking companies, shippers, etc.) required for these 
RFID outreach efforts.  EPA has identified the following events as potential opportunities 
for presentation of the RFID verification results:  The Commercial Vehicle Outlook 
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Conference to be held August 24-25, in Dallas TX, and the Annual Logistics and 
Manufacturing Symposium with dates to be determined in Laredo, TX. 
  
The contractor shall provide the approved version of the RFID verification presentation 
to the speaker selected by the EPA WA COR for delivery at the conference/workshop 
event (see Task 3).  EPA Region 6 technical experts(s) will be asked to provide contacts 
for each of these conferences.  If no contacts are provided, the contractor should pursue 
presentation at conferences/workshop through the mechanisms outlined by the 
organizations hosting the events.  The contractor shall arrange for attendance of the 
speaker selected by the EPA WA COR at 2 to 3 meetings/conferences in 2012. 
In the event that the contractor is not able to arrange for a presentation at an appropriate 
workshop or conference (e.g., due to lack of lead time, lack of exhibit space, etc.), the 
contractor shall research and make recommendations for similar technical 
conferences/meetings with a target audience appropriate for dissemination of the RFID 
verification results.  The contractor shall provide the services outlined in this Task 
(4.1)—i.e., arrange for presentation of the RFID verification results—at an alternate 
technical conference/meeting as approved by the EPA WA COR.   
 
NOTE:  The EPA Project Officer and/or EPA WA COR must obtain prior approval from 
EPA’s Office of International and Tribal Affairs (OITA) for any proposed foreign travel 
by an EPA contractor or subcontractor to meetings, conferences, or symposia to represent 
the ETV Program.  The contractor shall not expend any funds directly related to Task 4.1 
until they have received approval via written technical direction from the EPA WA COR.  
The contractor will be required to submit any travel request involving international travel 
through the EPA Project Officer for coordination with OITA.      
 
TASK 4.2: Exhibition at Technical Conference/Meeting 
 
The contractor shall make arrangements for securing/ordering/paying for an exhibit at an 
annual shipping and hauling conference or symposium (preferably that includes 
logistics), such as the Annual Logistics and Manufacturing Symposium in Laredo, TX 
(http://ldfonline.org/page.asp?page=19thAnnualSymposium), including space, furniture, 
electrical, and computer lines.  Based on expertise criteria provided by the EPA WA 
COR and EPA technical expert(s), the contractor shall obtain an expert to exhibit at the 
symposium on behalf of ETV.  Criteria for the exhibit staffer will be provided via written 
technical direction from the EPA WA COR.  The EPA WA COR shall have final 
approval of the exhibit staffer.  The contractor’s work plan shall include estimates to 
provide all costs associated with obtaining the exhibit staffer, including travel 
arrangements and event registration, as necessary.   
 
EPA also plans to invite the verified RFID technology vendors to exhibit at the 
symposium along with the ETV Program.  EPA will be responsible for contacting the 
vendors, inviting them to participate, and sending information on exhibit times, 
instructions, etc., to the technology vendors.  The contractor shall arrange for shipping of 
ETV exhibit materials and expendables to and from the symposium and/or to and from 
the EPA WA COR as necessary.  The contractor shall include instructions and completed 
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shipping materials with the exhibit for use by the ETV exhibit staffer/expert speaker.  
The contractor shall help coordinate with the designated staffer to ensure that they are 
familiar with exhibiting times, how to set-up the exhibit, return shipping instructions, etc.  
The contractor shall ensure that the ETV exhibits and any supplementary exhibit 
accessories are in good and working condition.  The contractor shall take all precaution to 
ensure that the exhibit and materials are shipped and packed/unpacked properly to avoid 
damage to the exhibit/accessories.   
 
The EPA Region 6 technical experts(s) should provide ideas for the best contacts at the 
Laredo Development Corporation (or equivalent organization) for inquiries about 
reserving exhibit space at the symposium.  If no ideas/suggestions are received from the 
experts, the contractor will contact the Laredo Development Corporation (or equivalent 
organization) and determine the appropriate contacts. 
 
TASK 4.3: Training Session Webinar Support  
 
If practical, and budget permits, the contractor shall provide logistical and technical 
support for one (1) webinar or informational meeting/training session to disseminate ETV 
RFID verification results to potential technology users and stakeholders, including local, 
state, regional, and federal government agencies; border patrols officers; highway 
transportation associations; enforcement/compliance officials; and others.  The webinar 
will be held between August and November 2012, will last up to one (1) day, and will 
include up to 120 participants.  EPA Region 6 technical experts(s) will assist the 
contractor in identifying potential attendees and speakers and coordinating with 
government agencies and regional partners.  If no assistance is received, the contractor 
shall identify potential attendees and speakers and coordinate with government agencies 
and regional partners. The contractor shall provide the full, EPA WA COR approved 
version of the RFID verification presentation to speakers for delivery during the webinar.    
 
Webinar support may include the following: 

· Make all necessary arrangements for setting up and conducting webinar services 
· Host webinar events/materials on own site or provide access to a webinar service 

or site to manage these activities 
· Develop draft and final invitations, agendas, logistical information sheets, and 

other materials for webinars, as needed; provide draft versions of all materials to 
the EPA WA COR and/or EPA technical expert(s) for review and approval 

· Post .pdf or .html versions of final materials on the webinar site or other web sites 
· Distribute (via email) electronic invitations, agendas, logistical materials, and 

other pre-webinar informational materials to potential participants 
· Track participant responses and registrant information for webinars, e.g., through 

an on-line registration system or some other mechanism, and provide the EPA 
WA COR or EPA technical expert(s) with regular updates on confirmed 
participants for each webinar   

· Develop guidelines for submission of webinar presentations to the contractor or 
uploaded directly to the webinar site and distribute guidelines to speakers 
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· Contact speakers for submission of presentation materials, abstracts, and short 
biographies as needed 

· As needed, upload any speaker presentations, webinar materials, or other 
information to the webinar site or other web sites prior to the start of the webinar 

· Send instructions for accessing webinar conferencing to participants 
· Provide logistical support before and during webinars to ensure functionality and 

trouble-shoot in the event of any issues 
· Prepare and forward a CD-ROM containing all presentation materials from each 

webinar (abstracts, bios, presentations, etc.) to the both EPA WA COR and EPA 
technical expert(s) within one (1) week from the conclusion of the webinar 

· As necessary, the contractor shall develop both English and Spanish versions of 
any print and electronic materials required under this task. 

  
 
TASK 4.3.1:   Webinar Evaluation Report 
 
For the above webinar, the contractor shall prepare a brief summary report of comments 
received on evaluation forms from webinar participants.  The contractor shall provide an 
electronic copy of the source file (e.g., MSWord) for the summary evaluation report to 
the EPA WA COR and EPA technical expert(s) within two (2) weeks from the 
conclusion of the webinar.  The contractor shall also provide original hard-copies (or 
scanned electronic copies) of completed evaluations forms to the EPA WA COR and 
EPA technical expert(s). 
 
 
DELIVERABLES AND PROJECT SCHEDULE 
 
All deliverables shall be submitted to the EPA WA COR according to the following 
schedule. 
 
TASK 1:  Prepare Work Plan 
Work plan due In accordance with the contract clauses 
TASK 2:  Work Assignment Kick-Off Meeting 

Kick-off meeting (via conference call) 
Within two (2) weeks of work assignment 
approval  

TASK 3:  Presentation Preparation and Finalization 
Draft full (detailed) version of 
presentation with revisions/updates due 
to EPA WA COR 

Within two (2) weeks of work assignment 
approval 

Draft abbreviated version of 
presentation due to EPA WA COR 

Within three (3) weeks of work assignment 
approval 

Final source files and .pdfs of full 
(detailed) and abbreviated versions of 
presentations due to EPA WA COR 

Within one (1) week of receipt of comments 
from EPA 

Final 508 compliant versions of the full 
(detailed) and abbreviated presentations 

Within one (1) week of receipt of EPA 
approval on final versions 
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due to EPA WA COR 
TASK 4:  Outreach and Data Dissemination Activities 
TASK 4.1:  Presentation at Technical Conference/Meeting 

Presentation arrangements 

To be completed for conferences/workshop 
dates from Task 4.1 (or later dates TBD in 
event that arrangements cannot be made in 
time for the Transporte Limpio workshops) 

TASK 4.2:  Exhibition at Technical Conference/Meeting
Exhibition arrangements To be completed by September 21-23, 2012 
TASK 4.3:  Training Session Webinar Support

Support for webinar 

On-going through 11/30/12 per written 
technical direction from EPA WA COR 
Original and duplicate CD-ROM containing 
all presentation materials from webinar due 
within one (1) week from conclusion of 
webinar 

Subtask 4.3.1:  Webinar Evaluation 
Report 

Summary evaluation report and actual 
evaluation forms due two (2) weeks from 
conclusion of webinar 

 
DELIVERABLE ACCEPTANCE CRITERIA 
 
The following deliverable acceptance criteria will be used to assess deliverables 
submitted under Tasks 1 through 4 of this work assignment. 
 
TASK 1:  The contractor’ work plan and cost estimate should be in accordance with the 
terms and conditions of the contract, and should contain a break-out clearly specifying 
estimates (LOE, ODCs, etc.) associated with performing each of the Tasks 1 through 4 
(and subtasks) as outlined in this work assignment.     
 
SPECIAL REPORTING 
 
The contractor’s Monthly Progress Report shall include a detailed description of any 
technical direction issued by the EPA WA COR and accepted by the contractor.  The 
contractor shall maintain a list of all accepted technical direction issued during the work 
assignment.  The contractor’s Monthly Progress Report shall also include a break-out of 
cumulative costs (LOE, ODCs, etc.) associated with performing each of the Tasks 1 
through 4 (and subtasks) as outlined in this PWS.  
 
MANAGEMENT CONTROLS 
 
Periodic meetings between the EPA WA COR and contractor are encouraged to discuss 
any questions that may arise during the performance or completion of this work 
assignment.  At the EPA WA COR’s discretion, these meetings may occur via 
teleconference or video conferences.  The contractor shall document these meetings and 
submit copies of this correspondence to the EPA WA COR.   
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The EPA WA COR may identify EPA technical expert(s) for this work assignment.  
Interaction between the contractor and any EPA technical expert(s) designated by 
the EPA WA COR is solely for the purpose of presenting and discussing the 
information, analyses, results or presentations related to this work assignment.  The 
interaction will be technical communication, not technical direction.  Per the 
technical direction clause EPAAR 1552.237-71 of the contract, the EPA PO COR and the 
EPA WA COR or alternate EPA WA COR are the only representatives of the CO 
authorized to provide technical direction. 
 
In all meetings, conferences, symposia, etc. participated in as a part of satisfying the 
terms of this work assignment, contractor personnel shall be clearly identified through the 
use of name badges that indicate their corporate affiliation.  Contractor personnel shall 
clearly identify themselves as contractors when contacting workshop participants, 
speakers or other individuals or organizations during the performance of this effort.  
 
The contractor shall ensure that the work done under this project does not contain any 
real or apparent personal or organizational conflicts of interest.  
 
The contractor shall maintain the confidentiality of any confidential business information 
collected as part of this effort.  
 
The contractor shall comply with Government Printing Office guidelines during the 
performance of this effort.  
 
The contractor shall comply with Paperwork Reduction Act guidelines during the 
performance of this effort.  
 
The contractor shall inform the EPA WA COR verbally or in writing within two (2) 
businesses day if any significant problems arise, as well as any corrective actions and 
potential impacts on project deliverables, costs, etc. 
 
TRAVEL 
 
Per the contract clause Local LC-31-08, Approval of Contractor Travel, any non-local 
travel directly chargeable to this work assignment shall be submitted and approved by the 
proposed travel dates as identified by the EPA WA COR via technical direction. 
 
SEE APPENDIX A – Draft Presentation:  “EPA ETV Verification of RFID 
Technologies” (developed under EP-C-08-010, WA 1-06) 
 
SEE APPENDIX B – EPA technical manuscript review form, EPA Form 363 
 



EPAETV Verification of 

RFID Technologies 

Dr. Carlos Rincon, EPA Region 6 

Ms. Debra Tellez, EPA Region 6 
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&EPA 
United States ETV ProgramEnvironmental Protection 

Agency 


-Initiated by EP Ain 1995' 
- Accelerate acceptance of innovative technoLogies in the 

domestic and internationaL marketpLace 
-Objective 

- Generate credibLe third-party performance data so that 
technology buyers and users can make informed 
purchase, application, and permitting decisions 

-K ey Program Elements 

- Open to all commerciaL technoLogies 

- StakehoLder invoLvement 

- Program outreach 

- High LeveL of quality oversight 

- Testing targeted to technoLogy users 
- Not an approval or ranking process 

-Website . 
- http://www.epa.gov/etv E~ 

>, .,,::::.:...:..:::::=~ .2 

http://www.epa.gov/etv


a~~IP..g?dio Frequency Identification (RFID) 

Agency 

• 	RFID Tag 
- Applied to or incorporated into a product 

- Identifies and tracks product using radio waves 

- Contains at least two parts 
• Integrated circuit for storing and processing 

information and modulating and demodulating a 
radio-frequency signal 

• Antenna for receiving and transmitting the signal 

- Th ree types 
• Active 

• Passive 

• Battery-assisted passive 



&~~~ RFID for Hazardous Waste Package Tracking 

Environmental Protection 
Agencv 

• 	ETV-verified technologies 

used for hazardous waste 

tracking 


• Assist ·with hazardous· 

waste transportation 

security 


• 	Both technologies use 

active RFID 




&	EPA 
United States 
Environmental Protection RFID Verification
Agency 

• 	 Verification test conducted near 
El Paso, Texas, in March 2009 

- U.S.-Mexico and U.S.-only routes 


• 	 Collaborative effort 
- EPA OECA, OAR, and Region 6 
- New Mexico Border Authority and Department 

of Public Safety 
- Texas Transportation Institute 
_. BorderWriting 
- Servico de Transporte Internacional y Local 
- Mexican officials 

• 	 Two vendors participated 
- Private Pallet Security Systems (P2S2) 
- Avante International Technology 

• 	 Testing involved evaluation of tag and' 

" 
reader performance 
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o~r~~IP,ote~IO" Tagged Hazardous Waste 

Agency 

Containers 

• 	Tags fastened to 

containers in the truck 


• 	Used steel and plastic 55 

gallon drums filled with 

water and corrugated 

boxes 


• Four of each container 

placed in trailer 


. • Loosely and tightly 
packed configurations 
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o~~ . External and In-Truck Readers 

Environmental Protection 

Agency 


• Avante 

- External roadside readers 


(powered by battery) 

- In-truck reader (Relayer) . 


which included real-time 

uplinking and tracking with 

GPS coordinates 


• P2S2 
-In-truck reader with 


external transceiver . 

- Real-time uplinking with 


GPS coordinates 




&E 
United States Read Loc·ations Environmental Protection 

Agency. 


• NM Border Authority 
-	 Reads at 5-70 feet using 

external readers 

• 	NMDOT Inspection Facility 
- 15 mph and 25 mph reads 

• 	U.S. route included 
hig,hway and stree,t driving 
and casino parking lot 
entrance 

• Mexico route included 
Port of Entry and highway 
driving 
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a~r~"P'O"'tlOn Uplinked Tracking Data. 
Agency 

':,~ 	 ,~~:':"J~;' ~v~ ~~~=~ Jf:,~;:~';Gf;~c;;:4'ft~v "• 	Avante and P2S2 
c.)'''''" ! 

-	 GPS tracking 
,-"- ,., '"'' '-, ,,,.,, ,---" "-" "~,---,,~~,--,,- RFID identification 


- Panic button 

- Route deviation alerts 


r-	 User-friendly software ,~ 

• 	Avante 
-	 Cell phone coverage a 


factor 


• 	P2S2 

- Web-based 




t	e 
A EPA \/ efe 	 R It·
o 	 verl lea lon esu S
United States 

Environmental Protection 

Agency 


• Avante 

-	 Tag readings 

• External reader: 86-94% accurate across three routes 

• Uplinked data: 68-95% accurate across three routes 

- Collision tests 
• Three tests each resulted in 100% accuracy 

• Two tests resulted in 75% and 92% accuracy 


- No indication environmental conditions 

impacted results 


-	 Cell phone coverage affected data completeness 
following uplinking 

• Avante addresses this in final report 	 ET" 
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• 	P252 
-	 Tag readings 

• 99-100% accurate across four routes 


- Collision tests 

• Three tests each resulted in 100% accuracy 

• One test resulted in 92% accuracy 

- Environmental conditions did not influence 
evaluations but could affect performance in 
actual use 

-	 External mounting of communication module 
could alert to value of goods on truck . 
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&EPA Final Reports· 
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Agency 

• Reports and statements. 

-	 Include detailed information on: 

• Accuracy 

• Precision 

• 	Interference with other RFID signals 

• Influence of confounding factors 

• Operational factors 

-	 http://www.epa.gOYI nrmrllstd I etvIvt
ams. html#radio 

• Avante: 
http://www.epa.gOY / nrmrl/std / etv / pubs/600r091 06. pdf 

• 	P2S2: 
http://www.epa.gov/nrmrl/std/etV/PUbS/600ro;;~ 
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